



Ogden School District  
Bid Tabulation Sheet

Company Name	Attended Mandatory Pre-bid Walk Through	Acknowledge Addenda #1 - #3	5% Bid Bond Included	Reference/List of Subcontractors (20 Points)	Perceived Ability to Perform the Work (50 Points)	Fee Proposal (30 Points)	Bid Alternate #1 - (if applicable) Auditorium Painting	Bid Alternate #2 - (if applicable) Auditorium Seating	Bid Alternate #3 - (if applicable) Front of Stage Power and Data	Bid Alternate #4 - (if applicable) Auditorium Side Walls to Help with Sound	Base Bid	Base Bid Plus Accepted Alternate Bids	Total Points (100 Possible)	Notes
Patriot Construction	Yes	Yes	Yes	15.00	40.00	25.81	\$38,685.00	\$294,369.00	\$43,212.00	\$82,232.00	\$997,699.00	\$1,456,197.00	80.81	Highland not completed on time but was on budget, one sub held up the project.
R & O Construction Company	Yes	Yes	Yes	19.00	48.00	27.99	\$47,477.00	\$346,914.00	\$2,842.00	\$62,233.00	\$883,194.00	\$1,342,660.00	94.99	Alt #4 includes the lower of the two options. Company manages subs and does what is necessary to finish on time on other projects. Experience with schools but not a lot with Auditoriums. Did do a movie theater.
Silverleaf Partners LLC	Yes	Yes	Yes	15.00	38.00	30.00	\$67,369.00	\$278,083.00	\$9,462.00	\$65,109.00	\$832,697.00	\$1,252,720.00	83.00	Option 2 on Alt #4 \$122,075.00 = Total \$1,309,686. No company experience with K-12. Worked primarily as a subcontractor. Looks like only been a GC for a couple of years.
				0.00	0.00	#DIV/0!						\$0.00	#DIV/0!	
				0.00	0.00	#DIV/0!						\$0.00	#DIV/0!	
				0.00	0.00	#DIV/0!						\$0.00	#DIV/0!	
				0.00	0.00	#DIV/0!						\$0.00	#DIV/0!	
				0.00	0.00	#DIV/0!						\$0.00	#DIV/0!	
				0.00	0.00	#DIV/0!						\$0.00	#DIV/0!	
				0.00	0.00	#DIV/0!						\$0.00	#DIV/0!	

Committee Recommends: The Committee recommends R & O Construction Company for the base and all alternate work pending approval by the School Board on March 21, 2024.

Bids Due: Friday, March 8, 2024 2:00 p.m.