OGDEN COMMUNITY SPORTS COMPLEX OGDEN CITY SCHOOL DISTRICT
PHASE 2A SITE WORK OGDEN, UT
OGDEN, UTAH

ADDENDUM NO: 01

DATE: February 12, 2016
BWRYLOA
PROJECT: Ogden Community Sports Complex ER LR
Phase 2A Site Work Luwo
1950 Monroe Blvd. ) .
Ogden, Utah BRE N LT EL T
OWNER: Ogden City School District «
ARCHITECT: Naylor Wentworth Lund Architects

THE ITEMS LISTED IN THIS ADDENDUM NO: 02 WILL BECOME PART OF THE GENERAL CONTRACT AND WILL BE INCLUDED IN THE APPROPRIATE DRAWING OR SPECIFICATION
SECTION AS NOTED UNDER EACH OF THE FOLLOWING ITEMS.

SPECIFCATIONS

BID FORM
1. Attached is a revised Bid Form that includes a $1000.00 Allowance to the base bid for miscellaneous parts to
complete the relocation and reconstruction of the existing on-site bleacher set, and a $10,000.00 Allowance in

Bid Alternate #3 for monument sign graphics. This revised Bid Form is to be used in lieu of the one bound in
the Project Manual.

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

1. Page 1, Paragraph 9.4: Omit subparagraphs 9.4.1 and 4.1.1 in their entirety. Bids are to be delivered to the
owner as stated in the Advertisement to Bid.

DRAWINGS

SHEET SD101, ARCHITECTURAL SITE PLAN

1. Recess the concrete walk area directly in front of the concession build entrance 4” to allow for stone pavers.
Provide extra granular fill and weep holes as identified. Thicken the edges of the adjacent walks at the
transition points 8” deep and 12” wide the entire edge of the stepped transitions. Refer to the attached
drawing.

2. Provide the (2) two footings and foundation walls for the concession building entrance canopy sign. To
include excavation, compaction, concrete, rebar and epoxy anchorage to the existing structure per the
attached drawings. The anchor bolts for the columns will be epoxy anchors set by the steel erector.
Coordinate timing with the owner’s concession building contractor.

END OF ADDENDUM
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OGDEN COMMUNITY SPORTS COMPLEX OGDEN CITY SCHOOL DISTRICT
PHASE 2A SITE WORK OGDEN, UTAH
OGDEN, UTAH

SECTION 00 4100
BID FORM
PROJECT: OGDEN COMMUNITY SPORTS COMPLEX — PHASE 2A SITE WORK
1950 Monroe Boulevard
Ogden, Utah 84401
OWNER: Ogden City School District
1950 Monroe Boulevard, Room 210
Ogden, Utah 84401

CONTRACTOR:

DATE:

Gentleman:

The undersigned, in compliance with the Advertisement For Bids, have examined the Drawings,
Specifications, related documents, and the site of the proposed work and being familiar with all the conditions
surrounding the construction of the proposed project, including the availability of labor, hereby propose to
furnish all labor, materials and supplies as required for the Project in accordance with the Contract Documents
as specified and within the time set forth and at the price state below. This price is to cover all expenses
incurred in performing the work required under the Contract Documents of which this proposal is a part.

ADDENDA:
I/'We acknowledge receipt of the following addenda:

/ / / / /

BID BOND: (For Project Grand Total)

Enclosed is , as required, in the sum of
(Bond or Certified Funds)

BASE BID:

ON SITE WORK COST: For work of the contract listed above and shown on the drawings and described in
the Project Manual including insurance and bonds and excluding sales tax (Including a $1000.00 Allowance
for misc. bleacher parts for the relocated bleacher set), |/\We agree to perform for the sum of:

Dollars ($ )

(In the case of discrepancy, written amount shall govern)

For purposes of the owner providing costs of the base-bid turf materials to the US Soccer Foundation for grant
funding reimbursement, provide the amount included in your lump sum bid above related to the Hellas turf
product materials only:

Dollars ($ )

BID FORM
PAGE -1




OGDEN COMMUNITY SPORTS COMPLEX OGDEN CITY SCHOOL DISTRICT
PHASE 2A SITE WORK OGDEN, UTAH

OGDEN, UTAH

ALTERNATES:

(Refer to Section 01 2300)

Alternate #1: Concrete Walk: Sidewalk at the west fence line of Field-1, as outlined on the drawings,
including prep and base material, I/We agree to perform for the sum of:

Dollars ($ )

(In the case of discrepancy, written amount shall govern)

Alternate #2: Spectator Bleachers: Field-2 west side aluminum fixed bleachers per the contract
drawings and specifications, |/We agree to perform for the sum of: I/We agree to perform for the sum of:

Dollars ($ )

(In the case of discrepancy, written amount shall govern)

Alternate #3: Campus Entrance Signs: Masonry monuments signs per the contract drawings and
specifications, and Including a $10,000.00 allowance for sign graphics, |/We agree to perform for the

sum of:

Dollars ($ )

(In the case of discrepancy, written amount shall govern)

SUBSTANTIAL COMPLETION DATE:

A

It is agreed by the parties to the contract that if the contractor shall fail to substantially
complete his work on or before the dates noted below or extension thereof granted by the
owner, damage will be sustained by the owner and that it is, and will be, impracticable and
extremely difficult to fix the actual damage with the owner will sustain in the event of and by
reason of such delays. It is, therefore, agreed that the contractor will pay the owner liquidated
damages in the sum of $500 per calendar day, for each day the contractor shall be in default.
The contractor agrees that any sums which; may be due the owner as liquidated damages,
may be deducted from any monies due, or to become due, the contractor under the contract
or may be collected from the Contractors’s surety.

1. All Field #1 site work (with the exception of the new Stadium Bleachers),
March 21, 2016.

2. All Field #2 site work (with the exception of the new Stadium Bleachers),
April 15, 2016.

3. Completion of the Stadium Bleachers,
May 31, 2016.

Liquidated damages for shop drawings/submittals is $100.00 per calendar day for each
submittal received beyond 30 days after Notice of Award.

This proposal shall remain good for sixty (60) days after Bid due date. Unit prices shall
remain in effect for a period of twelve (12) months commencing with the Bid due date.

Offerors are required to submit a copy of their State of Utah Contractor’s License, including a
statement of licensure limits. If Offeror has requested an increase of monetary licensure
limits, a copy of that request must be attached to the proposal at the time the proposal is
submitted.

BID FORM
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OGDEN COMMUNITY SPORTS COMPLEX

OGDEN CITY SCHOOL DISTRICT

PHASE 2A SITE WORK OGDEN, UTAH
OGDEN, UTAH
PERFORMANCE AND PAYMENT BONDS:

A. Upon receipt of notice of acceptance of this proposal, the undersigned agrees to execute the

contract within five (5) days and deliver Performance and Payment Bond in the prescribed
form in the amount of one hundred percent (100%) of the general construction contract price
for faithful performance of the contract and payment of sub-contractors. The certified check,
cashier’s check or bid bond attached, in the amount not less than five percent (5%) of the
above bid sum, shall become the property of the Ogden City School District in the event that
the contract is not negotiated and/or the Performance and Payment bond delivered within the
time set forth, as liquidated damages for the delay and additional expense caused thereby.

PROPOSED SUBSTITUTIONS:

The following substitutions of materials and/or equipment are proposed (Addition/Deduction amounts indicated

are computed from Base Bid amount):

ITEM MANUFACTURER AND DESCRIPTION

ADDITION

DEDUCTION

@h | P | A | AP | P

@ | P | A | LA | P

Respectfully Submitted,

Firm Name

Authorized Signature

Printed Name and Title

Date

NOTARY

Subscribed and sworn before me this day of

Notary Public:

My Commission Expires:

Authorized Signature

SEAL (If a Corporation)

2016.

END OF BID FORM

BID FORM
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