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Notice to Bidders

Project
Summer 2020 Elementary School Asbestos Abatement RFP20-022

Site Locations

Polk Elementary School T.0. Smith Elementary School
2615 Polk Avenue 3295 Gramercy Avenue
Ogden, UT 84401 Ogden, UT 84403

Owner

The Ogden Board of Education
Ogden City School District
1950 Monroe Blvd.

Ogden, UT 84404

Owner’s Representative

Marcus Phipps

Ogden City School District
956 20t Street

Ogden, UT 84401

Work: (801) 737-8842
Cell: (801) 430-1294
phippsm@ogdensd.org

Attendance at the pre-bid meeting is a pre-requisite for bidding.
A mandatory pre-bid meeting will take place at the Polk Elementary School at 10:00 am on
March 10, 2020, we will travel to T.O. Smith after the Polk site has been adequately

reviewed.

The Owner reserves the right to accept or reject any or all bids



Instructions to Bidders

Scope of Contract:
a. Contractor shall be fully responsible for all labor, fees, materials, and equipment
necessary to complete the asbestos abatements as required in the Contract
Documents.

Requirements before Submitting Bids:

a. The sites and any buildings located thereon shall be thoroughly examined in relation
to the conditions which might directly or indirectly affect the contract work. The bid
sum shall reflect all such affecting conditions. Bidders shall be responsible for
verifying all dimensions which may affect the work.

b. Bids will not be accepted from Contractors that do not attend the pre-bid meeting.

Interpretation of Drawings and Documents:
a. |If any Bidder is in doubt as to the true meaning of any part of the Contract
Documents or finds errors, discrepancies or omissions, he shall request interpretation
or correction.

Preparing and Submitting Bids:

a. Bids shall be prepared on forms provided in this document.

b. Contractor shall submit project designs, by a licensed project designer, for review
along with bid. A current copy of the Project Designer license shall be included.

c. Bids must be delivered to Owner’s Representative.

d. Bids may not be faxed or e-mailed.

e. Bids must bear no marks, erasures, writing, or changes except as specifically
requested.

f. Itis the Bidder’s sole responsibility to see that the Bid is received at the proper time.
g. Envelopes shall contain nothing but completed bid form, bid bond, work plan and
contractor documentation in section 10.k of this document, and bid checklist.

h. Envelopes shall be opaque, bear Bidder's name, be sealed, and addressed as
follows:

Asbestos Abatement Bid For
Summer 2020 Elementary School Asbestos Abatement
RFP20-022

i. If bid is mailed, bid must arrive in envelope as specified place below inside a
courier/mailing envelope. Bids submitted loose in courier/mailing envelope will be
voided and returned.

j- Any Bid received after the scheduled bid receiving time will be returned to the Bidder

unopened
Bid Withdrawals:
a. Prior to bid opening, Bidders may withdraw bid by written request or by reclaiming bid
envelope.

Opening of Bids:
a. See Notice to Bidders.

Factors Affecting Contract Award:

a. A Bidder’s past performance, organization, subcontractor’s, equipment and ability to
perform and complete the contract in the manner and within the time specified,
together with the amount of the bid, will be elements considered in the award of the
contract.

Award of Rejection of Bid:



a.

The Owner reserves the right to reject any or all bids and to waive any irregularity
therein.

9. Acceptance of Bid

a.

No Bidder shall consider himself under contract after the opening and reading of bids
until a copy of the Bid form is returned to the Bidder, signed by the Owner’s
Representative. This may be done by e-mail or hard copy.

10. Additional Instructions to Bidders

a.

The Contractor shall furnish all labor, materials, facilities, equipment, services,
employee training and testing, permits, license, and agreement required to safely
remove asbestos in the areas identified in the contract documents.

By submitting a bid, the Contractor acknowledges that he has investigated and
satisfied himself as to the conditions affecting the work including, but not limited to,
physical conditions, access to water, electric and other utilities.

No bids will be accepted from any contractor who has not inspected the jobsite.
Bidders shall attend a pre-bid meeting to be held at a time designated by the Owner.
Attendance at this meeting by the Bidder is a mandatory pre-requisite for acceptance
of a bid from the contractor.

Should a Bidder find discrepancies in the specifications or should he be in doubt as
to the meaning or intent of any part thereof, he must, no later than 5 days (March 12,
2020 by 10:00 AM) prior to the bid submittal deadline, requesting clarification from
the Owner’s Representative, Marcus Phipps phippsm@ogdensd.org. Failure to
request such clarification is a waiver to any claim by the Bidder for expense made
necessary by reason of later interpretation of the contract documents by the Owner.
Explanations desired by a prospective Bidder regarding the specifications or other bid
documents shall be requested in writing from the Owner’s representative Marcus
Phipps phippsm@ogdensd.org no later than 5 days (March 12, 2020 by 10:00 AM)
prior to the bid submittal deadline.

Oral explanations or instructions will not be binding. Only written addenda are
binding. Any addenda resulting from Bidder requests will be forwarded to all listed
attendees of the pre-bid meeting no later than 48 hours prior to the bid submittal
deadline. Bidders shall acknowledge the receipt of all addenda.

The Contractor shall purchase and maintain insurance that will protect him from
claims that may arise out of, or result from, his activities under this contract, whether
those activities are performed by himself or by any subcontractor or by anyone
directly or indirectly employed by them or by anyone for whose acts any of them may
be liable.

Bidders shall submit proof of coverage under the Worker's Compensation insurance
system of the State.

Should the Bidder to whom the contract is awarded fail or be unable to execute the
contract for any reason within 14 days after the notification of award, then an amount
equal to the difference between the accepted bid price, and that of the next highest
Bidder shall be paid to the School District as liquidated damages.

If a Bidder has not completed a similar scope project for the Owner within the last 2
years, the Bidder shall submit in the bid package, a notarized statement, signed by
an officer of the company, containing the following information:

i. Alist of (3) previous AHERA projects of similar or larger size and similar
scope, completed by the company. Include projects completed, dates of
completion and a contact person and phone number for the school district
where the projects were completed.

ii. A list of all states the company has worked in within the last three years, and
a record of any citations, notices or non-compliance, compliance advisories,
etc., issued by Federal, State, or local regulatory agencies relating to
asbestos abatement activity by the company within the last three years.
Include projects, dates, and resolutions or a current separate statement
saying none of these items apply.

iii. A list of contractual or other penalties incurred through non-compliance with
asbestos abatement project specifications, including liquidated damages,
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Vi.

overruns in scheduled time limitations, and resolutions, or a current separate
statement saying none of these items apply.

Situations in which an asbestos-related contract has been prematurely
terminated including circumstances, project-specifics, dates, and reasons for
termination, or a current separate statement saying none of these items
apply.

Situations in which any asbestos-related legal proceedings/claims are or
have been ongoing or in which the Contractor (or employees scheduled to
participate in this project) have participated or are currently involved.
Including descriptions of role, issue, and resolution to date, or a current
separate statement saying none of these items apply.

Situations where the Contractor has bid any work that, as low bidder,
Contractor subsequently negotiated a change to the bid amount because
Contractor could not perform the work at the original bid price. Include dates,
contact information, and project-specific information in a detailed summary,
or a current separate statement saying none of these items apply

The Owner reserves the right to reject bids for any reason that serves the best
interest of the School District.

The Owner also reserves the right to waive any technicality or irregularity in a bid.
Failure to submit requested information or the submission of incorrect information will
result in disqualification of a bid package.



1.

Site Work

Projects

a.

c.
d.

POLK
i. Dates of Project: June 5, 2020 — June 27, 2020
ii. Contractor shall provide a bid for removal and disposal of carpet, tile and mastic
from the corridors, classrooms, and other areas as identified on the map
provided in this document. There is approximately 4,000 sq. feet of this material.
iii. Bid shall include removal and disposal of ACM cementitious fittings, contractor
shall expose each roof drain fitting and line. There are approximately 16 fittings
on the roof drain lines. Bid shall include removal of up to 25 fittings and a per
fitting price if additional fittings are encountered.
iv. Bid shall include removal of duct tape, sheet vinyl, fire doors, residual TSI under
stairs, and chalkboards identified as ACM.
v. Bid shall include the removal of caulking around all windows in the main section
of the building.
T.0. Smith
i. Dates of Project: June 12, 2020 — July 3, 2020
ii. Contractor shall provide a bid for removal and disposal of carpet, tile and mastic
from the corridors, classrooms, and other areas as identified on the map
provided in this document. There is approximately 10,700 sq. feet of this
material.
iii. Bid shall include removal and disposal of “air Cell” pipe insulation in the main
corridor, there is approximately 120 linear feet of this material.
iv. Bid shall include removal and disposal of door caulking and stage light wiring as
identified.
Contractor shall verify quantities.
Contractor shall coordinate all visual and air clearances with the Owner’s Representative

Considerations

a. Owner will ensure that there is power and water for contractors use.

b. Contractor must conduct all work Monday thru Friday between 5:30 am and 8:00 pm.

c. Contractor will be responsible to move all contents that are interfering with abatement.
Contents may be moved to a location that has been abated and left in place for
demolition, non ACM contents do not have to be removed from the site.

Subcontractors

a. The Contractor’s responsibility for this project includes the work of all subcontractors.

b. The Contractor shall be held responsible to the Owner for proper completion and
guarantee of all workmanship and materials under subcontracts and for the acts and
omissions of subcontractors.

c. Itis expressly understood that there is no contractual relationship between the Owner

and any subcontractor, and under no circumstances shall the Owner be responsible for
the non-performance or financial failure of any subcontractor.

Items for Notification

a. Inspection report date Polk: February 29, 2020

b. Inspection report date T.O. Smith: February 28, 2020

c. Inspector: Marcus E. Phipps — ASB-3365

General

a. Contractor shall conform to the following scheduling requirements listened on the first
page of this document.

b. Contractor shall attend a pre-start meeting on the first day of the project, June 5, 2020 at

8:00 a.m. (Polk), June 12, 2020 (T.O. Smith) at the project site, and ensure that the
project supervisor is in attendance.



c. Contractor shall follow all directions on mastic remover — including using the
recommended rinse procedures and chemicals.

d. Contractor shall purchase and maintain insurance that will protect him from claims that
may arise out of, or result from, his activities under this contract, whether those activities
are performed by himself or by any subcontractor or by anyone directly or indirectly
employed by any of them or by anyone for whose acts any of them may be liable.

e. Contractor shall secure work area to prevent unauthorized access.

f.  Contractor shall ensure that there is no unsightly accumulation of debris, materials,
personal belongings, tools, etc. and the all areas of work are secure from the
unauthorized entry.

g. Tobacco of any kind is not allowed on the Owner’s property. Violation of this provision is
ground for expulsion from the work site for the duration of the project.

h. Alcoholic beverages are not allowed on the Owner’s property.

i.  Contractor shall provide to the Owner’s Representative SDS information for all materials
to be used on their work site at the pre-start meeting on the first day of the project.

j-  Contractor shall provide an English-speaking interpreter on-site any time Contractor
personnel are non-English-speaking.

k. Contractor shall provide a job telephone at Contractors expense. The number for this

phone shall be provided to the Owner at the pre-start meeting.

Contractor may not use building restroom facilities.

l.

m. Contractor shall not allow unauthorized visitors.

n. Contractor has no salvage rights.

0. All communication shall be with Owner’s Representative.

p. Contractor shall ensure that Contractor personnel can pass background check.

g. Contractor personnel shall not have contact with any student.

r.  Contractor shall submit work plan with the bid. Work plan shall include the dates and
times that the contractor will be on site. This work plan must comply with the
considerations section of this document.

6. Prefinal and Final Inspections

a. Prefinal Inspection

i. Prefinal Inspection shall take place no later than noon on the last day of the
project — June 26, 2020 (Polk) July 3, 2020 (T.O. Smith)

ii. Upon request of the Contractor, Owner’s Representative will conduct an
inspection and furnish to Contractor a written list of items to be corrected by
Contractor.

iii. Upon correction of these items Owner’s Representative will arrange a Final
Completion Inspection with the Contractor.

b. Final Completion Inspection

i. Final Completion Inspection will be conducted no later than the Sunday following
the last day of the project — June 28, 2020 (Polk), July 5, 2020 (T.O. Smith).
Owner’s Representative and Contractor shall be in attendance. Owner’s
Representative and Contractor may invite others to be in attendance.

ii. Final Completion Inspection will ensure that all deficiencies noted at the prefinal
inspection have been corrected or noted for future resolution/correction.

iii. Final Completion Inspection may discover deficiencies that were not discovered
in the Prefinal Inspection.

iv. A schedule to correct deficiencies will be agreed upon by the Owner’s
Representative and Contractor. This schedule shall terminate no later than one
calendar week after the Final Completion Inspection.

v. When all items have been corrected, a certificate authorizing final payment will
be issued.

7. Liquid Damages
a. lItis acknowledged that the Contractor’s failure to achieve final completion of the Work

within the Contract Time provided by the Contract Documents will cause the Owner to
incur substantial economic damages and losses of types and in amounts which are



impossible to compute and ascertain with certainty as a basis for recovery by the Owner
of actual damages, and that liquidated damages represent a fair, reasonable and
appropriate estimate thereof. Accordingly, in lieu of actual damages for such delay, the
Contractor agrees that liquidated damages may be assessed and recovered by the
Owner against Contractor and its Surety, in the event of delayed completion and without
the Owner being required to present any evidence of the amount or character of actual
damages sustained by reason thereof; therefore Contractor shall be liable to the Owner
for payment of liquidated damages in the amount of One Thousand Dollars ($5,000) for
each day that Final Completion Inspection is delayed and Five Hundred ($1500) for each
day after the agreed upon schedule to correct deficiencies. The total amount of liquidated
damages will be deducted from the money due or to become due to the Contractor not as
a penalty, but as liquidated damages.

Preparing and Submitting Bids

ocp

Qo

Bids shall be prepared on the form provided in the bid packet.

Contractor shall provide project design for review along with the bid.

Additional bid forms may be obtained from the Ogden City School District asbestos
department.

Bids shall be delivered to: 1950 Monroe Blvd. Building 1 Room 210 - Ogden, Utah
84401

Bids must be received by 10:00 am on March 17, 2020.

All fees imposed by city, state or federal government shall be included in the bid sum.
Bids will not be accepted from Bidders who did not attend the pre bid meeting.

The owner reserves the right to reject any or all bids and to waive any irregularity therein.
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Bid Submittal Checklist
Summer 2020 Elementary gGDEN

Asbestos Abatement \ )
SCHOOL DISTRICT
R F P 2 O - O 2 2 Empowering Excellence Through Education

O Bid Form (as provided in this document)

O Bid Bond (5% for bid security)

[ Project Designs w/copy of License

O Copy of General Liability Insurance

O Verification of Worker’s Compensation Insurance
[0 Documentation requested in 10.k

O This checklist




Bid Form
Summer 2020 Elementary g

Asbestos Abatement \ ) G D E N

SCHOOL DISTRICT

R F P 2 O - O 2 2 Empowering Excellence Through Education

Company Name: Company Cert #: Date:

To the Board of Education of Ogden City School District
1950 Monroe Boulevard
Ogden, Utah 84401

The undersigned, in compliance with your invitation for bids for the Polk Elementary Asbestos Abatement
having examined the Drawing and Specifications and related documents, having visited the site of the
proposed work and being familiar with all of the conditions of the proposed project, including the availability of
labor, do hereby propose to furnish all labor, materials and supplies as required for the work in accordance
with the Contract Documents as specified and within the time set forth and at the price stated below. These
prices are to cover all expenses incurred in performing the work required under the Contract Documents of
which this bid is a part.

I acknowledge receipt of the following addenda (if no addenda sent, leave this section blank):

Signature: Date:

Addenda #1

For all work shown on the Drawing and described in the Specification,
| agree to perform at Polk for the sum of:

Written Amount

Additional Fitting Price

(In case of discrepancy, written amount shall govern)

For all work shown on the Drawing and described in the Specification,
| agree to perform at T.O. Smith for the sum of:

Written Amount

(In case of discrepancy, written amount shall govern)

Respectfully submitted,

Authorized Signature



