



CLIENT: Ogden City School District
 PROJECT: 2018 Bond Program
 BUILDING: Polk Elementary



ARCHITECT: FFKR

LOCATION: ONLINE
 PREPARED BY: Chris Kartchner

BIDS RECEIVED: 4/14/2020
 BIDS OPENED: 4/14/2020

BID TABULATION

BIDDER	SINGED BID FORM	BID BOND FORM	CONTRACTOR'S LICENSE	Addenda 1	Addenda 2	Addenda 3	Addenda 4	SUBCONTRACTOR LIST	QUALIFICATION STATEMENT	PRE-QUALIFIED	BASE BID	Photo/Voltaic add ALT#1	Add creative energies items ALT#2	BASE BID	BASE BID	BASE BID
														BASE BID	ALTERNATE #1	ALTERNATE #2
R & O CONSTRUCTION	X	X	X	X	X	X	X	X	X	X	\$31,779,000	\$311,770	\$332,880	\$31,779,000	\$32,090,770	\$32,111,880
BUD MAHAS CONSTRUCTION	X	X		X	X	X	X		X	X	\$25,950,000	\$335,000	\$315,000	\$25,950,000	\$26,285,000	\$26,265,000
WADMAN CORPORATION	X	X		X	X	X	X	X	X	X	\$31,850,000	\$292,000	\$327,000	\$31,850,000	\$32,142,000	\$32,177,000
FURST CONSTRUCTION									X	X				\$0	\$0	\$0
HUGHES CONTRACTORS	X	X	X	X	X	X	X		X	X	\$25,873,000	\$250,000	\$267,000	\$25,873,000	\$26,123,000	\$26,140,000
MEAN											\$28,863,000	\$297,193	\$310,470	\$23,090,400	\$23,328,154	\$23,338,776
MEDIAN											\$28,864,500	\$301,885	\$321,000	\$25,950,000	\$26,285,000	\$26,265,000
LOW											\$25,873,000	\$250,000	\$267,000	\$0	\$0	\$0
HIGH											\$31,850,000	\$335,000	\$332,880	\$31,850,000	\$32,142,000	\$32,177,000
low number minus contingency											\$24,873,000				(\$1,000,000)	(\$1,000,000)
ALT. NO. 1	Photovoltaic															
ALT. NO. 2	Creative Energies															
allowances include access doors, 1,000,000 contingency, 25,000 appliances, 50,000 pointing, 50,000 masonry repair, 7,000 Graphics.																
1132000 plus access doors																