

ADDENDUM #1

Date: 04.30.15

Project Name: OCS – Mound Fort Jr. High Remodel

Project Number: 1505

From: Bott Pantone Architects

To:

| COMPANY NAME: | ADDRESS: | PHONE: | FAX: |
|---|--|--------------|--------------|
| Hughes General Contractors brian@hughesgc.com | 900 N Redwood Rd. Salt Lake City, UT | 801.292.1411 | 801.295.0530 |
| Ascent Construction roberts@ascentconstruction.com | 25 South Main Ste 200 Centerville, UT 84014 | 801.299.1711 | 801.299.0663 |
| Corey Malan Construction (CMC) corey@cmcsite.us | 1781 Kershaw Ogden, UT | 801.394.3904 | 801.399.9126 |
| PST Chris.mcbride@pstslc.com | 390 W 6500 S Murray, UT 84107 | 801.649.6696 | 801.255.5039 |
| Hall Construction edh@hallconstruction.co | 2704 W 1575 N Ogden, UT | 801.917.7468 | 801.731.2697 |
| Valley Design & Construction bids@vdc-inc.com | 825 E 2000 N Layton, UT | 801.927.9542 | 801.927.9544 |
| HHI Corporation james@hhicorp.com | 736 W Harrisville Rd. Harrisville, UT 84404 | 385.333.4400 | 385.333.4401 |
| Post Asphalt jake@postasphalt.com | | 801.510.2862 | |
| Wadman Corporation rwadman@wadman.com | Po Box 1458 Ogden, UT 84402 | 801.621.4185 | 801.621.7232 |
| J & H Thompson Construction | 4065 W 9600 N | 435.257.5793 | 435.257.2002 |

| | | | |
|---|---|--------------|--------------|
| j_hthompson@msn.com | Tremonton, UT 84337 | | |
| MSCI bids@mscibuild.com | 707 N 1000 W Ste 1 Centerville, UT 84014 | 801.292.5212 | 801.295.5229 |
| Wasatch West Contractors samson@wasatchwestllc.com | | 801.898.3441 | |
| R. Ray Ward Construction Doug.rwc@gmail.com | 2389 N 2000 W Farr West, UT 84044 | 801.782.2201 | 801.782.1453 |
| Bud Mahas Construction amy@budmahas.com | 917 W Duluth Ave. Salt Lake City, UT 84116 | 801.521.7533 | 801.531.0314 |
| Stacey Enterprises kgleaves@staceygc.com | 3768 Pacific Av. Ogden, UT 84409 | 801.540.4610 | |
| AlphaCorp kbritton@alphacorpsecurity.com | 2211 W 2300 S West Valley City, UT 84119 | 801.977.8705 | 801.977.8775 |
| Castor Electric castorelectric1@gmail.com | 4248 W 3925 S West Haven, UT 84401 | 801.710.7821 | |
| Morgan Pavement chanson@morganpavement.com | 625 N main Street Clearfield, UT 84089 | 801.544.5947 | 801.416.8061 |
| McNeill & Sons Construction jmcheillandsons@gmail.com | 3923 N Railroad Circle Grantsville, UT 84029 | 801.381.8710 | |

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated 04.23.15 as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of 2 pages.

A. General items:

1. The existing and the new curb along the bus drop off needs to be painted red.
2. Following is a list of carpet choices to be used:
 - Shaw – No Rule Collection: Owner will pick color
 - Mohawk- Pure Genius 2 Collection: Owner will pick color
 - Mannington- Stringworks 2 Collection: Owner will pick color.
3. Remove existing wall on north side of Classrooms 108 and 109. Provide new wall as noted
in Keyed Note #1 on Sheet A1.1. Provide three (3) additional outlets in each classroom.



Provide one (1) additional telephone/data outlet as noted in Keyed Note #2 on Sheet E1.5.

End of Addendum